

ADDENDUM NO. 1 – JOB 040885

ARKANSAS DEPARTMENT OF TRANSPORTATION

PROGRAM MANAGEMENT DIVISION

LITTLE ROCK, ARKANSAS

July 18, 2025

TO: Eligible Bidders – Job 040885

SUBJECT: Plan and Proposal Documents Changes

Special Provision “Utility Adjustments” has been revised. Special Provision “Restraining Conditions” has also been revised to add another restraining condition. Plan Sheets 24, 27, and 29 have been revised to reflect these changes. You should substitute the revised sheets into your plan set and proposal documents and consider these revisions when submitting your bid.

ACKNOWLEDGEMENT OF THIS ADDENDUM SHALL BE MADE BY SIGNING BELOW AND SUBMITTING THIS SIGNED FORM TO THE PROGRAM MANAGEMENT DIVISION BY EMAIL AT pmd@ardot.gov OR BY FAX AT (501)569-2623.

Sincerely,



FOR

Daniel Siskowski
Division Engineer
Program Management

Name

Company

ARKANSAS DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

JOB 040885

RESTRAINING CONDITIONS

Section 107.10 of the Standard Specifications for Highway Construction, Edition of 2014, is hereby amended as follows:

The following is added to **Section 107.10(b) and (c)**:


A restraining condition is located from Stations 103+60 to 117+32 to the west of existing right of way of Hwy. 59 in Crawford County as shown on page 2. The placement of excavation waste is prohibited within 1500' of the west side of the current centerline of Hwy. 59.

A restraining condition is located east of Hwy. 59 from Stations 104+10 to 116+85 Right, as shown on page 3 of this Special Provision.

These areas are considered Restraining Conditions in accordance with Section 107.10(b) and (c) of the Standard Specifications for Highway Construction, 2014. All construction activity within these specified locations, including the stockpiling and wasting of material, the driving and staging of equipment, utility relocation, and any off-site activities must be avoided; furthermore, inside these designated areas, the Contractor shall not construct work roads or conduct other activities that would disturb or modify these areas. In addition to these areas, the driving of equipment is prohibited within these streams.

Any activities planned in or near this area shall be coordinated through the Resident Engineer with the Environmental Division for review. These requests may be denied or modified by the Department.

ARKANSAS DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION
JOB 040885
RESTRAINING CONDITION




ARKANSAS DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

JOB 040885

RESTRAINING CONDITION



ARKANSAS DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

JOB NO. 040885

UTILITY ADJUSTMENTS

Utility facilities at the approximate locations noted in Appendix A will be removed, relocated and/or adjusted in accordance with separate agreements between the Department and the respective utility owners.

In accordance with Subsection 105.07, Cooperation with Utilities, of the Standard Specifications, Edition of 2014, the Contractor is forewarned that such work may be underway concurrently with the work under this contract.

1. Owner – Arkansas Oklahoma Gas Corporation
Contact Jeremy Joplin, 479-783-3181, 5030 South "S" Street, Fort Smith, AR, 72902.

Arkansas Oklahoma Gas Corporation has been issued a work order with an estimated completion date of July 31, 2025.

2. Owner – Arkansas Valley Electric Coop. Corp.
Contact Chris Howe, 479-667-2176, 1811 West Commercial St., Ozark, AR, 72949.

Arkansas Valley Electric Coop. Corp. has been issued a work order with an estimated completion date of August 15, 2025.

3. Owner – AT&T Arkansas
Contact Anthony Williams, 479-249-5194, 1133 E Harold St, Fayetteville, AR, 72703.

AT&T Arkansas has been issued a work order with an estimated completion date of September 30, 2025.

4. Owner – Cedarville Waterworks Facilities Board of Crawford County
Contact Fred Snipes, 479-474-3365, P.O. Box 88, Cedarville, AR, 72932.

Cedarville Waterworks Facilities Board of Crawford County has been issued a work order with an estimated completion date of August 31, 2025.

5. Owner – Cox Communications Arkansas

Contact Michael Moore, 479-717-3730, 4901 South 48th Street, Springdale, AR, 72762.

It is anticipated that Cox Communications Arkansas will be issued a work order by July 31, 2025 with an estimated completion date of September 30, 2025.

6. Owner – Van Buren Municipal Utilities

Contact Steve Dufresne, 479-474-5067, Post Office Drawer 1269, Van Buren, AR, 72957.

Van Buren Municipal Utilities has been issued a work order with an estimated completion date of September 4, 2025.

The utility status was based on information received from the utility companies and the most current information available at this time; therefore, the dates are subject to change.

In case there is a delay beyond the estimated completion dates as set forth above, and should such delay necessarily cause a delay in the Contractor's prosecution of the work, an equitable extension of contract time will be granted to the Contractor. No claim for extra compensation will be allowed, however, because of such delay.

An approved Highway-Utility Agreement, a letter of commitment, or other appropriate document evidencing satisfactory arrangements for the orderly removal, relocation, and/or adjustment of separately owned utility facilities located within the limits and interfering with the construction under this contract is on file with the Arkansas Department of Transportation.

The Contractor is required to make every effort to locate buried utilities including, but not limited to, calling Arkansas One Call Center (800) 482-8998.

Approximate Utility Locations

Utility Owner	Facility Type	Location	Station Number	Est. Comp. Date
Arkansas Oklahoma Gas Corporation	Buried Gas	Parallel Hwy. 59 LT	Throughout	7/31/2025
Arkansas Valley Electric Coop. Corp.	3-Phase Power	Parallel Hwy. 59 LT	100+00 to 105+00	8/15/2025
		Crossing Hwy. 59	105+00	
AT&T Arkansas	Buried Telecommunications	Parallel Hwy. 59 LT	Throughout	9/30/2025
Cedarville Waterworks Facilities Board of Crawford County	Water	Parallel Hwy. 59 LT	Throughout	8/31/2025
Cox Communications Arkansas	Aerial Telecommunications	Parallel Hwy. 59 LT	100+00 to 105+00	9/30/2025
		Crossing	105+00	
Van Buren Municipal Utilities	Water	Parallel Hwy. 59 RT	100+00 to 105+00	9/4/2025