

**ADDENDUM NO. 2 – JOB 100875**

**ARKANSAS DEPARTMENT OF TRANSPORTATION**

PROGRAM MANAGEMENT DIVISION

LITTLE ROCK, ARKANSAS

June 20, 2024


**TO:** Eligible Bidders – Job 100875

**SUBJECT:** Proposal Documents Change

Special Provision “Utility Adjustments” has been revised. You should substitute the revised sheets into your proposal documents and consider this revision when submitting your bid.

**ACKNOWLEDGEMENT OF THIS ADDENDUM SHALL BE MADE BY SIGNING BELOW AND SUBMITTING THIS SIGNED FORM TO THE PROGRAM MANAGEMENT DIVISION BY EMAIL AT [pmd@ardot.gov](mailto:pmd@ardot.gov) OR BY FAX AT (501)569-2623.**

Sincerely,

for 

Erica Adams  
Division Engineer  
Program Management

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

EMAILED ADDENDUM

## ARKANSAS DEPARTMENT OF TRANSPORTATION

### SPECIAL PROVISION

JOB NO. 100875

### UTILITY ADJUSTMENTS

Utility facilities at the approximate locations noted in Appendix A will be removed, relocated and/or adjusted in accordance with separate agreements between the Department and the respective utility owners.

In accordance with Subsection 105.07, Cooperation with Utilities, of the Standard Specifications, Edition of 2014, the Contractor is forewarned that such work may be underway concurrently with the work under this contract.

1. Owner – AT&T Arkansas  
*Contact Anthony Brown, 501-321-3200, P.O. Box 6505, Hot Springs, AR 71902.*

AT&T Arkansas has advised their adjustments are complete.

2. Owner – City Water & Light (Electric)  
*Contact Susan Meredith, 870-930-3321, P.O. Box 1289, Jonesboro, AR 72403-1289.*

City Water & Light (Electric) has been issued a work order with an estimated completion date of July 1, 2024.

3. Owner – City Water & Light (Sewer)  
*Contact Susan Meredith, 870-930-3321, P.O. Box 1289, Jonesboro, AR 72403-1289.*

City Water & Light (Sewer) has advised their adjustments are complete.

4. Owner – City Water & Light (Water)  
*Contact Susan Meredith, 870-930-3321, P.O. Box 1289, Jonesboro, AR 72403-1289.*

City Water & Light (Water) has been issued a work order with an estimated completion date of October 1, 2024.

5. Owner – Craighead Electric Coop. Corp.  
*Contact Keith Blocker, 870-932-8301, P.O. Box 7503., Jonesboro, AR 72403-7503.*

Craighead Electric Coop. Corp. has advised their adjustments are complete.

6. Owner – Ritter Communications  
*Contact Rich Busby, 870-336-3471, 2400 Ritter Dr, Jonesboro, AR 72403.*

Ritter Communications has advised their adjustments are complete.

7. Owner – Suddenlink Communications  
*Contact Joel Watson, 870-530-7677, 1520 S. Caraway, Jonesboro, AR 72401.*

Suddenlink Communications has advised their adjustments are complete.

8. Owner – Summit Utilities  
*Contact Geoffrey Ford, 720-981-2123, 1400 Centerview Dr., Little Rock, AR 72211-4350.*

Summit Utilities has been issued a work order with an estimated completion date of August 16, 2024.

The utility statuses were based on information received from the utility companies and the most current information available at this time; therefore, the dates are subject to change.

In case there is a delay beyond the estimated completion dates as set forth above, and should such delay necessarily cause a delay in the Contractor's prosecution of the work, an equitable extension of contract time will be granted to the Contractor. No claim for extra compensation will be allowed, however, because of such delay.

An approved Highway-Utility Agreement, a letter of commitment, or other appropriate document evidencing satisfactory arrangements for the orderly removal, relocation, and/or adjustment of separately owned utility facilities located within the limits and interfering with the construction under this contract is on file with the Arkansas Department of Transportation.

**The Contractor is required to make every effort to locate buried utilities including, but not limited to, calling Arkansas One Call Center (800) 482-8998.**

**Approximate Utility Locations**

Utility Owner	Facility Type	Location	Station Number	Est. Comp. Date
<b>AT&amp;T Arkansas</b>	Buried Communications	Throughout	100+00 to 150+00	Adjustments Complete
	Buried Communications	Throughout	200+00 to 215+00	
	Buried Communications	Throughout	300+00 to 340+00	
<b>CWL Electric</b>	Aerial Power	Parallel Left	100+00 to 127+00	7/1/2024
	Aerial Power	Parallel Right	127+00 to 150+00	
	Aerial Power	Parallel Right	200+00 to 215+00	
	Aerial Power	Parallel Left	300+00 to 340+00	
<b>CWL Sewer</b>	Sewer Main	Parallel Left	200+00 to 205+00	Adjustments Complete
<b>CWL Water</b>	Water Main	Throughout	100+00 to 150+00	10/1/2024
	Water Main	Parallel Right	200+00 to 205+00	
	Water Main	Throughout	300+00 to 324+00	
<b>Craighead Electric Coop. Corp.</b>	Power Transmission	Crossing	126+00	Adjustments Complete
<b>Ritter Communications</b>	Aerial Communications	Parallel Left	100+00 to 127+00	Adjustments Complete
	Aerial Communications	Parallel Right	127+00 to 150+00	
	Aerial Communications	Parallel Right	200+00 to 215+00	
	Aerial Communications	Parallel Left	300+00 to 340+00	
<b>Suddenlink Communications</b>	Aerial Communications	Parallel Left	100+00 to 127+00	Adjustments Complete
	Aerial Communications	Parallel Right	127+00 to 150+00	
	Aerial Communications	Parallel Right	200+00 to 215+00	
	Aerial Communications	Parallel Left	300+00 340+00	
<b>Summit Utilities</b>	Gas Main	Parallel Right	100+00 to 150+00	8/16/2024
	Gas Main	Parallel Left	200+00 to 215+00	
	Gas Main	Parallel Left	300+00 to 324+00	