

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
020713	5	Long Lake Str. & Apprs. (S) Lincoln County	1911 Construction Company, Inc. Pine Bluff, AR	\$ 2,554,874.15	1911 Construction Compoany, Inc. Pine Bluff, AR	Clearing	\$ 13,000.00	\$ 1,238,874.00
						Grubbing	13,000.00	31,427.02
						Removal & Disposal of Pipe Culverts	1,200.00	23,975.30
						Removal & Disposal of Concrete Spillway	2,000.00	37,800.00
						Removal of Existing Bridge Structures	50,000.00	\$ 1,332,076.32
						Unclassified Excavation	96,815.00	
						Compacted Embankment	35,035.00	52.14%
						Rock Fill	569,100.00	
						Soil Stabilization	25,000.00	
						Aggregate Base Course	88,608.00	
18" Side Drain	12,000.00							
24" Side Drain	12,000.00							
Selected Pipe Bedding	5,500.00							
Class S Concrete-Rdwy	304,816.00							
Filter Blanket	1,800.00							
Dumped RipRap	9,000.00							
							\$ 600.00	
					Total Erosion Control, Inc. Beebe, AR	Lime	4,158.00	
						Seeding	6,468.00	
						Mulch Cover	3,783.00	
						Water	2,156.00	
						Temporary Seeding	5,726.50	
						Silt Fence	5,148.00	
						Sand Bag Ditch Checks	616.00	
						Second Seeding	1,275.00	
						Solid Sodding	1,496.52	
						Mobilization		
							\$ 1,000.00	
					Time Striping, Inc. Van Buren, AR	Mobilization	8,866.55	
						Construction Pavement Marking 4"	165.00	
						Removable Construction Pavement Marking 4"	311.25	
						Removal of Construction Pavement Marking	3,075.00	
						Removal of Permanent Pavement Marking	4,062.50	
						Reflectorized Paint Pavement Marking White 6"	670.00	
						Reflectorized Paint Pavement Marking White 12"	5,550.00	
						Reflectorized Paint Pavement Marking Yellow 6"	275.00	
						Raised Pavement Markers		
							\$ 33,600.00	
					Creative Design Concepts, Inc. Van Buren, AR	Furnish & Install Precast Concrete Barrier	4,200.00	
						Relocating Precast Concrete Barrier		
							\$ 236,399.52	\$ 1,820,712.44
061439	9	Highway 7 - Deerpark Road (Safety Impvts.) (S) Garland County	James A. Rogers Excavating, Inc. Little Rock, AR	\$ 11,997,120.55	Graylee Construction & Demolition, LLC Beebe, AR	Approach Slabs	117,899.88	15.18%
						Unclassified Excavation for Structures-Bridge	194,040.07	
						Class S Concrete-Bridge	830,280.00	
						Class S(AE) Concrete-Bridge	30,990.11	
						Class 2 Protective Surface Treatment	72,847.74	
						Reinforcing Steel-Rdwy (Gr 60)	163,878.00	
						Reinforcing Steel-Bridge	38,310.12	
						Steel Piling	10,079.60	
						Filter Blanket	40,913.40	
						Dumped RipRap	85,074.00	
						Mobilization		

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL	
061613	8	I-40 Strs. & Apprs. (Highways 13 & 31) (Carlisle & Lonoke) (S) Lonoke County	Kiewit Infrastructure South Co. Westlake, TX	\$ 33,534,357.66	Creative Design Concepts, Inc. Van Buren, AR	Furnish & Install Precast Concrete Barrier	\$ 281,900.00	\$ 411,727.13	
						Concrete Ditch Paving (Type B)	67,711.60		105,814.91
						Temporary Terminal Anchor for Wire Rope Safety Fence	42,599.96		479,436.40
						Mobilization	19,515.57	836,385.07	
					Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type A)	\$ 2,340.00	126,126.64	
						Lime	1,793.50	749,041.00	
						Seeding	14,242.50	\$ 2,708,531.15	
						Mulch Cover	30,067.50		
						Water	7,770.00	8.08%	
						Temporary Seeding	13,187.50		
						Silt Fence	6,055.00		
						Filter Blanket	8,111.67		
						Second Seeding	1,582.50		
						Solid Sodding	17,582.76		
						Mobilization	3,081.98		
					Time Striping, Inc. Van Buren, AR	Removal & Disposal of Wire Rope Safety Fence	\$ 4,392.00		
						Removal & Disposal of Guardrail	93,050.00		
						Guardrail (Type A)	50,400.00		
						Terminal Anchor Posts (Type 1)	4,800.00		
						Guardrail Terminal (Type 2)	10,000.00		
						Temporary Terminal Anchor for Wire Rope Safety Fence	13,320.00		
						Wire Rope Safety Fence (Post Repair)	9,000.00		
						Wire Rope Safety Fence Remove & Reconstruct	68,796.00		
						Temporary Impact Attenuation Barrier	8,000.00		
						Temporary Impact Attenuation Barrier (Repair)	1,000.00		
						Maintenance of Traffic	75,600.00		
						Signs	14,412.00		
						Construction Project Information Sign Update	1,000.00		
						Barricades	2,816.00		
						Traffic Drums	5,538.00		
						Traffic Cones	1,080.00		
						Construction Pavement Marking	15,184.00		
						Removable Construction Pavement Marking	3,156.15		
						Advance Warning Arrow Panel	960.00		
						Portable Changeable Message Sign	7,200.00		
						Verticle Panels	4,384.00		
						Mobile Speed Notification System	25,500.00		
						Mailboxes	150.00		
						Mailbox Support (Single)	250.00		
						Reflectorized Paint Pavement Marking White 10"	2,152.00		
						Reflectorized Paint Pavement Marking Yellow 10"	538.00		
						Thermoplastic Pavement Marking White 6"	3,939.25		
						Thermoplastic Pavement Marking White 8"	4,938.00		
						Thermoplastic Pavement Marking White 12"	7,620.00		
						Thermoplastic Pavement Marking Yellow 6"	20,146.00		
						Thermoplastic Pavement Marking Yellow 8"	270.00		
						Thermoplastic Pavement Marking Words	2,250.00		
						Thermoplastic Pavement Marking Arrows	3,600.00		
						Thermoplastic Pavement Marking Yield Line	3,400.00		
						Raised Pavement Markers	595.00		
						Mobilization	10,000.00		

Continued on Page 3

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL						
Continued from Page 2					Saber Steel, LLC Millington, TN	Reinforcing Steel-Rdwy (Gr 60) Reinforcing Steel-Bridge (Gr 60) Epoxy Coated Reinforcing Steel Steel Shell Piling (18" Diameter)	\$ 30,308.75 103,195.81 197,249.22 505,631.29							
					G & L Rebar, LLC Oklahoma City, OK	Reinforcing Steel-Rdwy (Gr 60) Reinforcing Steel-Bridge (Gr 60) Epoxy Coated Reinforcing Steel Transitional Approach Railing	\$ 13,041.28 44,403.20 67,696.00 986.16							
					Lasker Brothers', Inc. Conway, AR	Portland Cement Concrete Driveway Concrete Island Concrete Walks Concrete Curb Concrete Combination Curb & Gutter Wheelchair Ramps (Type 2) Wheelchair Ramps (Type 3) Mobilization	\$ 85,827.00 30,390.50 254,215.50 2,480.00 276,060.00 9,600.00 54,800.00 35,668.00							
					090550	8	Crooked Creek Str. & Apprs. (Harrison) (S) Boone County		West Plains Bridge & Grading, LLC West Plains, MO	\$ 9,775,000.00	G & L Rebar, LLC Oklahoma City, OK	Reinforcing Steel-Bridge (Gr 60) Epoxy Coated Reinforcing Steel Drilled Shaft (42" Diameter) Drilled Shaft (48" Diameter)	\$ 42,608.00 139,209.60 14,084.16 32,165.76	\$ 228,067.52 596,136.01 824,203.53
											Saber Steel, LLC Millington, TN	Reinforcing Steel-Rdwy (Gr 60) Reinforcing Steel-Bridge (Gr 60) Epoxy Coated Reinforcing Steel Drilled Shaft (42" Diameter) Drilled Shaft (48" Diameter)	\$ 24,724.77 91,873.50 361,074.90 49,105.43 69,357.41	8.43%
					012275	10	Caddo Valley-Garland County Line (Passing Lanes) (S) Clark & Hot Spring Counties		McGeorge Contracting Company, Inc. Pine Bluff, AR	\$ 21,568,677.96	Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C) Wire Fence (Type D) Wire Fence (Type D-1) Lime Seeding Special Seeding Mulch Cover Special Mulch Cover Temporary Seeding Silt Fence Sand Bag Ditch Checks Wattles Special Temporary Seeding Second Seeding Special Second Seeding Solid Sodding Erosion Control Matting 6' Steel Chain Link Fence 12' Steel Gates 16' Steel Gates 18' Steel Gates 20' Steel Gates Mobilization	\$ 6,416.08 19,779.00 46,637.80 5,610.00 38,090.00 9,730.12 54,205.00 10,470.00 18,312.50 54,036.00 66,660.00 5,000.00 2,617.50 2,930.00 9,730.12 31,318.56 105,975.08 6,624.00 1,700.00 1,200.00 1,050.00 2,400.00 12,035.99	\$ 512,527.75 249,679.62 602,750.00 244,201.75 858,694.05 2,467,853.17 11.44%

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL	
					Arkansas Sign & Barricade Mabelvale, AR	Signs Construction Project Information Sign Update Barricades Traffic Drums Verticle Panels Mailboxes Mailbox Support (Single) Mailbox Support (Double) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) Mobilization Rumble Strips in Asphalt Shoulders Centerline Rumble Stripes in Asphalt Rdwys Construction Pavement Markings Thermoplastic Pavement Marking White 6" Thermoplastic Pavement Marking White 12" Thermoplastic Pavement Marking Yellow 6" Thermoplastic Pavement Marking Words Thermoplastic Pavement Marking Arrows Raised Pavement Markers	\$ 10,776.00 230.00 11,616.00 17,776.00 12,425.00 2,700.00 2,100.00 400.00 40,000.00 5,000.00 2,000.00 5,502.96 3,224.16 32,286.00 51,222.60 408.00 45,606.40 900.00 750.00 4,756.50		
					A.L. Blood Hauling, Inc. Little Rock, AR	Aggregate Base Course	\$ 602,750.00		
					Creative Design Concepts, Inc. Van Buren, AR	Furnish & Install Precast Concrete Barrier Relocating Precast Concrete Barrier Mobilization	\$ 178,890.00 53,683.75 11,628.00		
					Larco, Inc. Crossett, AR	Asphalt Binder in ACHM Binder Course 1" Asphalt Binder in ACHM Surface Course 1/2"	\$ 156,126.19 702,567.86		
012410	2	Central Arkansas - West Memphis ITS Impvts. Ph. 1 (S) Various Counties	Inline, LLC Birmingham, AL	\$ 54,698,390.43	Creative Design Concepts, Inc. Van Buren, AR	Removal & Disposal of Concrete Ditch Paving Removal & Disposal of Signs Removal & Relocation of Sign Mobilization Furnish & Install Precast Concrete Barrier Relocating Precast Concrete Barrier Concrete Ditch Paving (Type B) Wire Rope Safety Fence Steel Tee Mount Sign Structure	\$ 207,894.40 39,500.00 10,000.00 155,782.99 167,307.00 319,269.00 107,632.00 67,200.00 86,000.00	\$ 3,364,475.60 1,266,694.00 113,086.25 4,744,255.85	8.67%

Continued on Page 5

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 4						Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Modification of Existing Sign Support Standard Sign Omni-Directional Breakaway Sign Supports (Type G-2)	86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 15,000.03 8,112.18 30,778.00	
					Time Striping, Inc. Van Buren, AR	Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) Temporary Impact Attenuation Barrier (Relocation) Mobilization Maintenance of Traffic Signs Traffic Drums Advance Warning Arrow Panel Portable Changeable Message Sign Mobile Speed Notification System Removal & Disposal of Wire Rope Safety Fence Removal & Disposal of Guardrail Guardrail (Type A) Terminal Anchor Posts (Type 1) Guardrail Terminal (Type 2) Thrie Beam Guardrail Wire Rope Safety Fence	\$ 4,650.00 5,250.00 27,900.00 30,000.00 432,000.00 18,864.00 5,740.00 2,700.00 4,160.00 42,000.00 75,600.00 8,250.00 310,100.00 33,800.00 78,400.00 3,600.00 183,680.00	
					Total Erosion Control, Inc. Beebe, AR	Lime Seeding Mulch Cover water Temporary Seeding Silt Fence Sand Bag Ditch Checks Filter Sock (18") Wattle Second Seeding Solid Sodding Mobilization	\$ 2,000.00 9,000.00 9,000.00 2,487.00 2,000.00 55,600.00 12,760.00 9,279.00 2,565.00 500.00 2,510.20 5,385.05	
012470	12	Districts 2, 3, & 7 Raised Pavement Markers (2024) (S) Various Counties	Delta Traffic Control, LLC Mabelvale, AR	\$ 1,065,157.70	Arkansas Sign & Barricade Mabelvale, AR	Raised Pavement Markers	\$ 127,818.92	\$ 127,818.92 12.00%
012472	12	Districts 6 & 8 Raised Pavement Markers (2024) (S) Various Counties	Highway Graphics, LLC West Monroe, LA	\$ 1,023,502.72	Time Striping, Inc. Van Buren, AR	Raised Pavement Markers	\$ 123,840.00	\$ 123,840.00 12.10%
061726	[FAP]	Shorter College Streetscaping (TAP-20) (S) Pulaski County	Harris Construction Management North Little Rock, AR	\$ 601,441.10	Harris Construction Management North Little Rock, AR	All Work	\$ 601,441.10	\$ 601,441.10 100.00%

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: SEPTEMBER 20, 2023

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
100971	[FAP]	Jonesboro Downtwon - ASU Connection Ph. 1 (TAP) (S) Craighead County	Sugg Construction, Inc. Jonesboro, AR	\$ 2,122,402.78	Sugg Construction, Inc. Jonesboro, AR	All Work	\$ 2,122,402.78	\$ 2,122,402.78 100.00%



ARKANSAS DEPARTMENT OF TRANSPORTATION

DBE TOTALS Date September 20, 2023

FEDERAL AID JOBS			
1	1911 Construction Company, Inc.	B/M	\$1,238,874.00
2	Arkansas Sign & Barricade, Inc.	C/F	\$377,498.54
1	A.L. Blood Hauling, Inc.	B/M	\$602,750.00
4	Creative Design Concepts, LLC	C/F	\$4,058,204.48
2	G & L Rebar, LLC	H/F	\$354,194.16
1	Graylee Construction & Demolition, LLC	D/M	\$1,820,712.44
1	Harris Construction Management	B/M	\$601,441.10
1	Larco, Inc.	C/F	\$858,694.05
1	Lasker Brothers', Inc.	B/M	\$749,041.00
2	Saber Steel, LLC	I/M	\$1,432,521.08
1	Sugg Construction, Inc.	C/F	\$2,122,402.78
4	Time Striping, Inc.	W/F	\$1,893,945.70
4	Total Erosion Control, Inc.	W/F	\$762,855.93
TOTAL			\$16,873,135.26

KEY: A-Asian Indian American, B-Black, C-Caucasian, D-Disabled, F-Female, H-Hispanic,
I-Indian, M-Male
O-Asian Pacific American,

If you have questions pertaining to this report, contact Ms. Natasha Halbert at (501) 569-2259.

ARKANSAS DEPARTMENT OF TRANSPORTATION
EEO/DBE SECTION
POST OFFICE BOX 2261
LITTLE ROCK, ARKANSAS 72203